STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

December 20, 2018

Addendum No. 1

Contract No.: C204272

WBS #: 48202.3.1

Counties: Bladen, Columbus and Robeson

Project Description:  Four (4) Express Design-Build Bridge Replacements in Division 6,
Set B

RE: Addendum No. 1 to Final RFP

January 15, 2019 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated December 5, 2018. We have
since incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the

web address as follows:

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-
Details.aspx?let id=Express-DB-Yr8-Winter-Div6B

Please note that all revisions have been highlighted in gray and are as follows:

The Cover Sheet has been revised. Please void the Cover Sheet and replace it with the
revised Cover Sheet.

The first page of the Table of Contents has been revised. Please void the first page in your
proposal and replace it with the revised first page.

Page No.1 of the Project Special Provisions has been revised. Please void Page No. 1 and
replace it with the revised Page No. 1.

Page No. 50 of the Structures Scope of Work has been revised. Please void Page No. 50
and replace it with the revised Page No. 50.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4119 1020 BIRCH RIDGE DRIVE
CONTRACT STANDARDS Customer Service: 1-877-368-4968 RALEIGH, NC 27610

AND DEVELOPMENT
1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1501 Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Winter-Div6B
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Winter-Div6B
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If you have any questions or need additional information, I can be reached by telephone
at (919) 707-6930.

Sincerely,

DocuSigned by:

Konald €. Duengert, .

F81B6038A47A442...

R. E. Davenport, Jr., PE

State Contract Officer
RED:eaf
Cc:  Mr. Greg Burns, PE Ms. Virginia Mabry
Mr. Christopher Werner, PE File

Ms. Teresa Bruton, PE
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December 5, 2018
Including Addendum No. 1 dated December 20, 2018

DATE AND TIME OF PRICE PROPOSAL OPENING: January 15, 2019 AT 2:00 PM
CONTRACT ID: C204272
WBS ELEMENT NO.: 48202.3.1

FEDERAL-AID NO.: BRZ-2269 (002)

COUNTIES: Bladen, Columbus and Robeson

ROUTE NO. Various

MILES: 0.249 miles

LOCATION: Replacement of Two Bridges in Bladen County, One Bridge in Columbus County and One

Bridge in Robeson County

TYPE OF WORK: DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK
CONTAINED IN THE REQUEST FOR PROPOSALS
NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE
PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

5% BID BOND OR BID DEPOSIT REQUIRED
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*** PROJECT SPECIAL PROVISIONS ***

CONTRACT TIME AND LIQUIDATED DAMAGES
07/12/07

DB1 GO4A

The date of availability for this contract is February 25, 2019, except that the Design-Build
Team shall not begin ground disturbing activities, including utility relocations (this does not
include permitted investigative borings covered under a Nationwide Permit No. 6) until a
meeting is held between the NCDOT, the regulatory agencies and the Design-Build Team.

The Design-Build Team shall not begin ground disturbing activities in jurisdictional areas until
the applicable permits have been acquired as stipulated in the Environmental Permits Scope of
Work contained elsewhere in this Request for Proposals (RFP).

The completion date for this contract is August 1, 2021.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times. Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand ($1000.00) per calendar day.

INTERMEDIATE CONTRACT TIME # 1 through # 5 AND LIQUIDATED DAMAGES
(3-22-07) DB GO07

Intermediate Contract Times #1 through #3 are for the duration of road closure to complete all
work per bridge site, including but not limited to the construction of all bridge, approach
roadway and approach slab components, without the need for subsequent lane closures.
Liquidated Damages for Intermediate Contract Times #1 through #3 are listed in the Table
below:

Intermediate
Contract L
Nl:gger County Str # Route Time L[')(;l:*izgid
(calendar
days)

1 Columbus 230313 SR 1159 150 $600
2 Robeson 770108 SR 2269 165 $600
3 Bladen 080198 SR1536 150 $600

The Department will allow a maximum of five days of additional lane closure at the bridges
listed above to solely address punch list items identified by the Engineer. The additional five
days are not included in ICT #1 through #3, and not subject to associated liquidated damages.
As approved by the Engineer, lane closures will also be allowed for geotechnical borings and the
relocation of utilities prior to the road closure at each bridge site, and therefore are not included
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STRUCTURES SCOPE OF WORK

Project Details:

The Design-Build Team will be responsible for all structures necessary to complete the project in
accordance with the table provided herein. Reference the Project Special Provision entitled
“Measurement and Payment” for a description of pay items and resolution of differences
between the quantities and data provided herein and the final design prepared by the Design-
Build Team and approved by the Department.

Bridge lengths for 080197, 230313 and 770108 are based on an end bent cap depth of 2°-6”. The
bridge length for 080198 is based on an end bent cap depth of 4’-0”.

All bridges shall be cored slab with a bituminous concrete overlay riding surface. Superstructure
depths may vary per span if necessary.

Design-Build Team shall provide a 42-inch Vertical Concrete Barrier Rail per Structures
Management Manual on all bridges, except for bridge No. 080198 which shall have 1-Bar Metal
rails. Precast Barriers will not be allowed.

Note that the bridge lengths in the table below are from fill face to fill face and therefore may
require adjustment to the length on any cored slab standard that the Design-Build Team may
wish to use. In lieu of adjusting these beam lengths, and at no additional cost to the Department,
the Design-Build Team may elect to use the cored slab 5-foot increment standards and lengthen
the fill face to fill face dimension as needed. Regardless of the method chosen, the Design-Build
Team shall ensure that the model used for FEMA compliance includes the correct span lengths
and end points (end of beam).
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